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Section D – Media 
 
 

Part 6:  Firewalls 
 
 
The following delivery specifications of Wieland-Werke AG form part of the contract.  
Any deviating specifications are to be agreed upon between the supplier/contractor and Wieland, and 
documented. 
 
 
Created by: Mr. Althoff 
 Phone: +49 731 944-6273 
 Email: josef.althoff@wieland.com 
 

 
 
 
The following standards must be taken into account: 
Local (state) building regulations, VdS guidelines, VDE guidelines 
 
 

• Firewalls may only be installed by competent persons. Before starting work, proof of appropriate 
training must be submitted to the purchaser. 

 

• Only systems approved by the construction supervision authority may be used. The conditions for the 
approved use of the system must be observed. 

 

• Firewalls must be clearly marked with a securely attached sign bearing the 
 
- system identification, firewall no. (starting with building no., e.g. 36-xxx), person responsible for 

carrying out the work, date 
 

New firewalls at Vöhringen must be entered in the corresponding plans. 
 

• For repairs, please use the worksheet “Repairing Firewalls” (Brandschottungen instandsetzen) in SAP 
Z023. 

 

• Different firewall systems must not be combined within one firewall. In exceptional cases, submission 
of the approval is required. 

 

• Only the following systems are used by Wieland in the Ulm and Vöhringen plants: 
 
- Soft firewall made of mineral fibre plates and ablation coating plus corresponding coating of 

cables/pipes on both sides of the firewall. Wall thickness ≥ 12 cm, material make Minimax. 
 

- Fire protection foam, 2-component foam approved only for repair purposes,  
cable installation wall thickness >25 cm;  
combination with soft firewall not possible! 
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- Fire protection blocks / fire protection stoppers, according to manufacturer approval make Hilti 

possible in combination with fire protection foam. 
 

- Cable boxes, only to be used in new buildings, plastic covers required as smoke protection, seal 
with silicone, make Wichmann. 

 
- Fire protection collars, required for plastic pipes. 

 

• In the Villingen plant only HILTI system firewalls are used in accordance with local conditions. 
 

• Acceptance after execution exclusively by qualified personnel of GE.EY – Ulm and Vöhringen plants, 
RP.VI – Villingen plant or RP.LA – Langenberg plant. 

 
 
The procedures for the procurement and documentation of firewalls are set out in the annex; these must 
be observed. --  Annexes 1 to 3 
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Annex 1 
Firewalls for investments 
 
Flowchart 
 
 

 
  

Determination of fire 
compartments 

GE.BU – Ulm, Vöhringen 
RP.LA – Langenberg 
RP.VI – Villingen 

Execution planning / selection of firewall 

Project management Project manager 

Schedule Costs Additions to the 
plans 

Result: 

Expert for 
firewalls 

Firewalls as 
construction work 

Framework 
agreement 

Independent 
trades 

Order through 
ventilation planner 

Order through 
project manager 

Call for tenders / 
tender 

Execution 
+ 

Documentation 

Execution 
+ 

Documentation 

Execution 
+ 

Documentation 
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Annex 2 
Maintenance of existing firewalls 
 
 
 

 
  

Extraordinary 
inspection 

GE.EY.VO – Ulm, Vöhringen 

RP.LA – Langenberg 
RP.VI – Villingen 

Regular inspection 

OS.OS – Ulm, Vöhringen 

RP.LA – Langenberg 
RP.VI – Villingen 

Post-installation work 

GE.ET.VO/IT.TTN.VO 
      – Ulm, Vöhringen 
RP.LA – Langenberg 
RP.VI – Villingen 

Order in writing to: 
GE.EY.VO/Ec – Ulm, Vöhringen 
RP.LA – Langenberg 
RP.VI – Villingen 

System selection 

Order 

External service Own work 

Ulm, Vöhringen plants 
– Minimax 

Ulm, Vöhringen – via GE.EY.VO/Ec 
Langenberg – RP.LA 
Villingen – RP.VI 
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Annex 3 
Temporary firewalls / during the construction phase 
 
 

 

Decision by the project manager on a case-by-case 
basis or by the fire protection officer (in Langenberg) 

Order to 
GE.EY.VO/Ec – Ulm, Vöhringen 
RP.LA – Langenberg 
RP.VI – Villingen 

External companies Own employees 

During the construction phase or installation of the plant, temporary firewalls may be 
required if there is a corresponding potential risk. 


